

UNIVERSITY OF ILLINOIS
Urbana-Chicago-Springfield

Contractor/Subcontractor Request For Proposal Breakdown Summary

RFP INFORMATION	
PROJECT:	
RFP NO:	
RFP DATE: / /	
CONTRACTOR:	

SUMMARY OF DETAILED BREAKDOWN			
	<u>ADDITIONS</u>	<u>DELETIONS</u>	<u>NET TOTAL</u>
A. MATERIAL	\$	\$	\$
B. LABOR	\$	\$	\$
C. OTHER	\$	\$	\$
D. NET TOTAL	(Lines A+B+C)		\$
E. OVERHEAD AND PROFIT	(Line D x 15%; if net total is credit, then 5%)		\$
F. SUBTOTAL, CONTRACTOR	(Lines D+E)		\$

CONTRACTOR'S MARKUP ON WORK OF SUBCONTRACTORS			
	<u>SUBCONTRACTOR: Firm Name</u>	<u>CONTRACT WORK: Description</u>	<u>PROPOSAL</u>
1	_____	_____	\$
2	_____	_____	\$
3	_____	_____	\$
4	_____	_____	\$
5	_____	_____	\$
G. SUBTOTAL of all work performed by the contractors subcontractors	(Line G x 5%; if subtotal is credit, then 0%)		\$
H. CONTRACTOR'S MARK-UP on work of subcontractors			\$
I. SUBTOTAL, SUBCONTRACTORS	(Lines G+H)		\$

PROPOSAL	
J. WORK PERFORMED BY CONTRACTOR AND SUBCONTRACTORS	(Lines F+I) \$
K. INSURANCE*, BOND AND TAXES (enter % here)-->	_____
L. TOTAL, REQUEST FOR PROPOSAL	(Lines J+K) \$

* Include builder's risk insurance coverage increase if contractor is carrying builder's risk insurance and if change order impacts builder's risk insurance.

The request for proposal will increase decrease the contract amount.

Work will increase decrease the contract completion date by _____ calendar days.

CONTRACTOR SIGNATURE: _____ **DATE:** _____

Title: _____

Rev. 1/01

00820-21
Multiple